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ADDENDUM NO. 1 
 
 
TO: PLANS AND SPECIFICATIONS FOR STATE OFMISSOURI 
 

FOUNDATION STABILIZATION 
BOLLINGER MILL 
BOLLINGER MILL STATE HISTORIC SITE 
BURFORDVILLE, MISSOURI 
PROJECT NO.:  X1804-01 

 
Bid Opening Date: 1:30 PM, Thursday, January 28, 2021 (Not Changed) 
 
Bidders are hereby informed that the construction Plans and/or Specifications are modified as 
follows: 
 
SPECIFICATION CHANGES: 
 
1. Section 033000 – Cast-in-Place Concrete 

 
a. ADD Paragraph 3.11-D as follows: 

D. Contractor to provide 3 full working days notice to inspection company for site visit inspections. 
 

2. Section 040140 – Maintenance and Repair of Stone Masonry 
 

a. ADD Paragraph 1.2-F.2 as follows: 
2. Contractor to provide 3 full working days notice to inspection company for site visit inspections. 

3. Section 051200 - Structural Steel Framing 
       

a. ADD Paragraph 2.7-D as follows: 
 D. Contractor to provide 3 full working days notice to inspection company for site visit inspections. 

 
b. ADD Paragraph 3.5-D as follows: 

 D. Contractor to provide 3 full working days notice to inspection company for site visit inspections. 
 
4. Section 310513 – Soils for Earthworks 

 
a. ADD Paragraph 3.1-B as follows: 

 B. Contractor to provide 3 full working days notice to inspection company for site visit inspections. 
 

5. Section 316329 - Drilled Concrete Piers and Shafts 
 

a. ADD Paragraph 3.6-C.12 as follows: 
       12. Contractor to provide 3 full working days notice to inspection company for site visit inspections. 

 
6.  Sections 033000 – Cast-In-Place Concrete & Section 316329 - Drilled Concrete Piers and Shafts 
  

a. Note that each section has its own concrete specification section.  
 

DRAWING CHANGES: 
 
1. Sheet S-101 

 
a. See Attachment 2 for revised partial 1/S-101 Site Plan. 

 The distance from the north side of the stairs to the bridge abutment is changed to 32 feet +/-. 
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 Change the number of piers between the stairs and the bridge abutment from 5 to 7. 

 Increase the length of the dead man anchor. 
 Add (1) additional concrete tie-back grade beam. 
 Increase the thickness of the wall facing the drilled piers from 8" to 12" between the piers 

on each side of the stairs.  Add additional #5 x 12'-0" epoxy @ 6" o.c. horizontal to the 
lower 15 feet of the facing wall at this location.  See added Note 2. 

 Increase the thickness of the wall facing the drilled piers from 8" to 12" between the last 
pier on the north and the bridge abutment.  Add additional #5 x 12'-0" epoxy @ 6" o.c. 
horizontal to the lower 15 feet of the facing wall at this location.  This wall is to extend 24" 
+/- behind the abutment.  Provide a bond breaker between the new concrete and the 
existing stone abutment.  See added Note 3. 

 Provide a bond breaker between the new concrete facing wall and the existing mill stone 
foundation on the north and south sides of the mill.  See added Note 1. 

 Delete the dimension between the mill and the bridge. 

 The bridge and approaching road was graphically moved 10 feet north of the south edge of the 
bridge abutment to better reflect the existing condition.  10’ +/- dimension was added. 

 Delete note to construct temporary water tight walls to protect existing turbine. 
 
2. Sheets S-501B and S-503 
 

a. Provide a total of (18) 1" diameter drilled holes in the stainless steel framing of the headrace movable 
gates. 

b. Provide a total of (18) 1" diameter drilled holes in the stainless steel framing of the headrace fixed gate 
frame. 

c. Provide a total of (18) 1" diameter drilled holes in the stainless steel framing of the tailrace movable 
gates. 

d. Provide a total of (18) 1" diameter drilled holes in the stainless steel framing of the tailrace gates. 

e. The location of these holes will be marked on the shop drawing submittal. 
 
3. Sheet S-506 

 
a. See Attachment 3 for revised Section 4/S-506 

 Change the dimension between the piers from 6" to 12". 

 The drilled piers have a permanent casing. 

 Change the embeded hook reinforcing bar to a 3/4" x 6" headed stud welded to the  casing. 

 Contractor alternate is to drill the casing and install hook reinforcing bars. 
 
b. See Attachment 4 for revised upper partial Section 6/S-506. 

 Change the number of reinforcing bars in the tie beams from (6) #6 epoxy to (8) #6 epoxy. 

 Note that the element on top of the dilled piers with the horizontal stirrups is a continuous pier cap. 
 
GENERAL COMMENTS: 
 
1. The pre-bid meeting was held January 11, 2021 at 10:00 and the sign in sheet is attached. 

2. Please contact Mandy Roberson, Contract Specialist, at 573-522-0074 or mandy.roberson@oa.mo.gov for 
questions about bidding procedures, MBE\WBE\SDVE Goals, and other submittal requirements. 

3. The deadline for technical questions was Wednesday, January 20, 2021 at noon. 

4. Changes to, or clarification of, the bid documents are only made as issued in the addenda. 

5. All correspondence with respect to this project must include the State of Missouri project number as 
indicated above. 
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6. Current Plan holders list available online athttps://www.adsplanroom.net/jobs/689/plan-holders/x1804-01-
foundation-stabilization-bollinger-mill-state-historic-site 

7. Prospective Bidders contact American Document Solutions, 1400 Forum Blvd Suite 1C, Columbia MO 
65201, 573-446-7768 to order official plans and specifications. 

8. All bids shall be submitted on the bid form without additional terms and conditions, modifications, 
or stipulations.  Each space on the bid form shall be properly filled.   

9. MBE/WBE/SDVE participation requirements can be found in DIVISION 00.  The MBE/WBE/SDVE 
participation goals are 10%/10%/3%, respectively.  Only certified firms as of the bid opening date 
can be used to satisfy the MBE/WBE/SDVE participation goals for this project.  If a bidder is unable 
to meet a participation goal, a Good Faith Effort Determination Form must be completed.  Failure to 
complete this process will result in rejection of the bid. 

10. The contact email for TAP Engineers LLC is tpruess@tapengr.com.  
 
ATTACHMENTS: 
 
1. Pre-Bid Meeting Sign-In Sheet 

2. Sheet S-101, Partial 1/S-101 Site Plan 

3. Sheet S-506, Section 4/S-506 

4. Sheet S-506, Partial Section 6/S-506 

 
 
January 21, 2021 
 
END OF ADDENDUM NO. 1 
 
` 
  

https://www.adsplanroom.net/jobs/689/plan-holders/x1804-01-foundation-stabilization-bollinger-mill-state-historic-site
https://www.adsplanroom.net/jobs/689/plan-holders/x1804-01-foundation-stabilization-bollinger-mill-state-historic-site
mailto:tpruess@tapengr.com
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ATTACHMENT 1 - PRE-BID MEETING SIGN-IN SHEET 
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ATTACHMENT 2 - SHEET S-101, Partial 1/S-101 SITE PLAN 

 



 

ATTACHMENT 3 - Sheet S-506, Section 4/S-506 

 

 



 

ATTACHMENT 4 - Sheet S-506, Partial Section 6/S-506 
 

 
 
 

 
NOTE:  ON.Y UPPER PORTION OF SECTION IS SHOWN HERE 

 


